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“k* PROJECT OWNER SUMMARY — ACCOUNT **

QUANTY UOM CONTRACT DES CONT ESCALATN CON CONT OTHER CON MGMT TOTAL COST UNIT cosT

33 HTRW Remedial Action T 3,465,375 0 0 693,075 0 0 4,158,450

'SCD Interim Groundwater 3,465,375 0 0 693,075 0 0 4,158,450
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QUANTY UOM DIRECT FIELD OH HOME OFC  PROFIT BOND TOTAL COST UNIT coST
"33 HTRW Remedial Action 2,664,650 319,758 119,376 310,378 51,212 3,465,375
'SCD Interim Groundwater Remedy 2,664,650 319,758 119,376 310,378 51,212 3,465,375
“Construction Contingencies 693,075
"TOTAL INCL OWNER COSTS 4,158,450
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QUANTY UOM MANHOUR LABOR EQUIPMNT MATERIAL SUBCONTR TOTAL COST UNIT COST

"33 HTRW Remedial Action 8,019 319,403 88,009 2,160,988 96,250 2,664,650
"TOTAL SCD Interim Groundwater Remedy ‘8,019 319,403 88,009 2,160,988 96,250 2,664,650
"Field Overhead 7 319,758
SUBTOTAL 2,984,408

Home Ofc. Overhead 119,376
SUBTOTAL 3,103,784
Profit 310,378
SUBTOTAL 3,414,162
Bond 51,212
TOTAL INCL INDIRECTS 3,465,375
Construction Contingencies 693,075
"TOTAL INCL OWNER COSTS 4,158,450
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